

Tele : 7249250184/ 7249250185  
Exte - 2106

Army Institute of Technology  
Dighi Hills  
Pune – 411015

AIT/0810/327/24-25/Proj

Date : 21 Feb 2025

Due date : 08 Mar 2025

**CALL FOR QUOTATION : PROCUREMENT OF NETWORK SWITCH (48 PORT) FOR EXAM SECTION (AUTONOMY)**


1. This institute is interested Procurement of network switch (48 Port) for exam section (Autonomy) as follows -

Sr No	Description of Equipment with specifications	Model	Qty.	Approx. Cost in Rs
i.	<b>Catalyst 9200L 48-port data only,4 x 10G,Network Essentials with installation</b>	<b>C9200L-48T-4X-E</b>	1	
	C9200L Cisco DNA Essentials, 48-port Term license	C9200L-DNA-E-48	1	
	C9200L Network Essentials, 48-port license	C9200L-NW-E-48	1	
	India AC Type A Power Cable	CAB-TA-IN	1	
	Config 5 Power Supply Blank	PWR-C5-BLANK	1	
	Catalyst 9200 Blank Stack Module	C9200-STACK-BLANK	2	
	RUBBER FEET FOR TABLE TOP SETUP 9200 and 9300	C9K-ACC-RBFT	1	
	12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4	C9K-ACC-SCR-4	1	
	1RU CABLE MANAGEMENT GUIDES 9200 and 9300	CAB-GUIDE-1RU	1	
	Network Plug-n-Play Connect for zero-touch device deployment	NETWORK-PNP-LIC	1	
ii.	<b>SNTC-8X5XNBD Catalyst 9200L 48-port data, 4 x 10G ,Net- 36 Months with installation</b>	<b>CON-SNT-C920L4XE</b>	1	
<b>Note: All items includes Installation charges at site</b>				
<b>Total</b>				

2. **Terms and Conditions.** -

- Please visit actual site before quoting.
- Payment will be made after completion of delivery/ completion of work as per actual quantity/quality and on verification by a Board of Officers that the work/material supplied is satisfactory.

- c) Any material to be incorporated, sample to be got approved from Project Office before procurement.
- d) Quotations addressed to Director AIT to reach this institute on or before 08 Mar 2025. Late quotations shall not be considered.
- e) In the event of the Supplier's failure to submit the stores/goods as specified in this contract, This Institute may, at his discretion, withhold any payment until the completion of the Supply. This Institute may also deduct from the supplier, liquidated damages to the sum of 0.5% of the contract price of the delayed/undelivered stores/services mentioned above for every week of delay or part of a week, subject to the maximum value of the Liquidated Damages being not higher than 5% of the value of delayed stores

  
(MK Prasad)  
Col  
Jt Director  
For Director